STATE OF MAINE
DEPARTMENT OFTRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE
04333-0016

JOHN ELIAS BALDACCI DAVID A. COLE

GOVERNOR COMMISSIONER

October 28, 2003

Subject: Whitefield and Jefferson

Project No. 10210.00 & STP-1065(400)X
PIN 10210.00 & 10654.00

Bid Amendment No. 4

Dear Sir/Ms.:
Please make the following change to your Bid Package:

1 Delete the existing *“ Schedule of Items” dated 031006, 7 pages and replace with the attached
“Schedule of Items” dated 031028, 7 pages.

2) Deleted the existing “ General Outline of Work” 3 pages and replace with the attached *“ General
Outline of Work” 3 pages.

3) Delete the existing “ Special Provision, Section 652, Maintenance of Traffic, Traffic Control”

dated May 12, 2003, page 1 of 1 and replace with the attached “ Special Provision, Section 652,
Maintenance of Traffic, Traffic Control” dated December 10, 2001, page 1 of 1.

Consider these changes and the attached question and answer prior to submitting your bid on October
29, 2003.

Sincerely

Bruce R. Carter
Contracts Engineer

PRINTED ON RECYCLED PAPER

THE MAINE DEPARTMENT OF TRANSPORTATION IS AN AFFIRMATIVE ACTION - EQUAL OPPORTUNITY EMPLOYER



MAI NE DEPARTMENT OF TRANSPORTATI ON PAGE: 1
DATE: 031028

SCHEDULE OF | TEMS REVI SED
CONTRACT | D: 010210. 00 PROJECT(S): 010210. 00
STP- 1065( 400) X
CONTRACTCR
LI NE| | TEM | APPROX. | UNTPRCE | BID AVOUNT
NO | DESCRI PTI ON | QUANTITY  |-cemccmmmmmamn IR
| AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 201. 23 REMOVI NG SI NGLE

I

0010| TREE TOP ONLY | 6. 000| | |
I | EA I I I I
| 201. 24 REMOVI NG STUWP | | | |

0020| | 6. 000| I I I
I | EA I I I I
| 202. 202 REMOVI NG | | | | I

0030| PAVEMENT SURFACE | 350. 000| | | |
I | M2 I I I I
| 202. 203 PAVEMENT BUTT | | | |

0040| JO NTS | 486. 000| | |
I | M2 I I I I
| 203. 2001 COVMON | | I I I

0050| EXCAVATI ON - PLAN | 10500. 000| | | |
| QUANTI TY | MB | I I I
| 203. 21 ROCK EXCAVATION | | | |

0060| | 300. 000| I I I
I | M8 I I I I
| 203. 25 GRANULAR BORROW | | I I

0070 | 5380. 000| I I I
I | M8 I I I I
| 204. 41 REHABI LI TATION OF | | | | |

0080| EXI STI NG SHOULDERS, PLAN | 18321. 000| | | |
| QUANTI TY | M2 | I I I
| 211. 21 1 NSLOPE | | | |

0090| REHABI LI TATI ON | 1300. 000| | | |
I | M I I I I

| 211. 22 | NSLOPE |
0100| EXCAVATI ON - GUARDRAIL | 369. 000| | | |
|



MAI NE DEPARTMENT OF TRANSPORTATI ON PAGE: 2
DATE: 031028
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: 010210. 00 PROJECT(S): 010210. 00
STP- 1065( 400) X
CONTRACTOR
LI NE| | TEM | APPROX. | UNTPRICE | BID AMOUNT
NO | DESCRI PTI ON | QUANTITY  |--emmcmmmmmmcom e mmmmmmceme e
| AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 211.30 DI TCH EXCAVATI ON | | | |
0110] | 6541. 000| | | |
| | M I | I |
| 211. 40 NEW DI TCH | | | | |
0120| EXCAVATI ON | 2070. 000| | | |
| | M I | I I
| 304. 103 AGGREGATE | | | | |
0130| SUBBASE - GRAVEL (TRUCK | 300. 000 | | |
| MEASURE) | M8 I | I |
| 304. 104 AGGREGATE | | | | |
0140| SUBBASE COURSE - GRAVEL | 21650. 000| | | |
| (PLAN QUANTI TY) | MB | | | |
| 310. 23 PLANT M X | | | | |
0150| RECYCLED ASPHALT | 67460. 000| | | |
| PAVEVENT - 75 MM DEPTH | M2 | | | |
| I | | I |
| 403.209 HOT M X ASPHALT | | | | |
0160| 9.5 MV S| DEWALKS, DRI VES, | 129. 320| | | |
| ' NCI DENTAL ) | MG I | I |
| 403.210 HOT M X ASPHALT | | | | |
0170/ 9.5 MM NOM NAL MAX SI ZE | 7590. 000| | | |
| | MG | I I |
| 403. 211 HOT M X ASPHALT | | | |
0180| (SHI M | 2400. 000| | | |
| | MG | | | |
| 403. 213 HOT M X ASPHALT | | | | |
0190| 12.5 MM BASE | 6430. 000| | | |
| | MG | I I |
| 409. 15 Bl TUM NOUS TACK | | | |
0200| COAT APPLI ED 15500. 000| | | |



MAI NE DEPARTMENT OF TRANSPORTATI ON PAGE: 3
DATE: 031028
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D 010210. 00 PROJECT(S): 010210. 00
STP- 1065( 400) X
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE |  BID AVOUNT
NO | DESCRI PTI ON | QUANTITY Rt s
| |  AND UNITS | DOLLARS CTS | DOLLARS |CTS
| 411. 09 UNTREATED | | I I
0210| AGGREGATE SURFACE COURSE | 130. 000| | |
I | VB I I I
| 603. 16 375 MM CULVERT | | | |
0220| Pl PE OPTI ON | | 340. 000| | |
I | M I I I
| 603. 17 450 MM CULVERT | | | |
0230| PI PE OPTI ON | | 50. 000| | |
I | M I I I
| 603. 179 450 MM CULVERT | | | |
0240| PI PE OPTION |11 | 570. 000| | |
I | M I I I
| 603. 199 600 MM CULVERT | | | |
0250| PI PE OPTION |11 | 42.500| | |
I | M I I I
| 605. 09 150 MMl UNDERDRAI N | | | |
0270| TYPE B | 20. 000| | |
I | M I I I
| 606. 1722 BRI DGE | | | I
0280| TRANSI TION - TYPE 2 | 4.000| | |
I | EA I I I
| 606. 178 GUARDRAI L BEAM | | | |
0290 | 11. 400| I I
I | M I I I
| 606. 23 GUARDRAI L TYPE 3C | | | |
0300]- SINGLE RAI L | 206. 000| | |
I | M I I I
| 606. 231 GUARDRAI L TYPE | | | |
0310/3C - 4.5 MRADIUS AND | 8. 000 | |
| LESS | M | I I
| 606. 232 GUARDRAI L TYPE | | |
0320| 3C - OVER 4.5 M RADI US 8. 000| | |



MAI NE DEPARTMENT OF TRANSPORTATI ON PAGE: 4
DATE: 031028
SCHEDULE OF | TEMB REVI SED:
CONTRACT | D 010210. 00 PRQJECT(S): 010210. 00
STP- 1065( 400) X
CONTRACTOR
LI NE| | TEM | APPROX. | UNITPRICE |  BID AMOUNT
NO | DESCRI PTI ON | QUANTITY B LR L LR
| ANDUNITS | DOLLARS | CTS | DOLLARS |CTS
| 606.265 TERM NAL END - | | | |
0330| SI NGLE RAI L - GALVANI ZED | 2. 000 | |
| STEEL | EA | I I
| 606. 35 GUARDRAI L | | | I
0340| DELI NEATOR POST | 12. 000| | |
I | EA I I I
| 606. 47 SINGLE WOCD POST | | | |
0350 | 30. 000| I I
I | EA I I I
| 606.51 MULTI PLE MAI LBOX | | | |
0360| SUPPORT | 2. 000 | |
I | EA I I I
| 606. 754 W DEN SHOULDER | | | |
0370] FOR 350 END TREATMENT | 5. 000| | |
I | EA I I I
| 606. 79 GUARDRAI L 350 | | | |
0380| FLARED TERM NAL | 5. 000 | |
I | EA I I I
| 607. 10 BARBED W RE FENCE | | | |
0390| - WOOD POSTS | 100. 000 | |
I | M I I I
| 609. 31 CURB TYPE 3 | | | |
0400| | 176. 000| I I
I | M I I I
| 609. 311 SPECIAL CURB - | | | |
0410| CAPE COD DESI GN | 488. 000| | |
I | M I I I
| 610. 08 PLAI N RI PRAP | | | |
0420 | 20. 400| I I
I | M8 I I I
| 610. 18 STONE DI TCH | | |
0430| PROTECTI ON 000 | |



MAI NE DEPARTMVENT OF TRANSPORTATI ON PAGE: 5
DATE: 031028
SCHEDULE OF | TEMS REVI SED:
CONTRACT I D: 010210. 00 PROJECT(S): 010210.00
STP- 1065( 400) X
CONTRACTOR
LI NE| | TEM | APPROX. | UNTPRCE | BIDAVOUNT
NO | DESCRI PTI ON | QUANTITY  |--emmmmmmmmcmm e mmmmmmc e e
| AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 613. 319 EROSI ON CONTROL | | |
0440| BLANKET | 10962. 000| | |
I | M2 | | |
| 615. 07 LOAM | | | |
0450] | 75. 000 | |
| | M8 | I |
| 618. 1401 SEEDI NG METHOD | | | |
0460| NUVBER 2 - PLAN QUANTI TY | 550. 000 | |
| | UN | I |
| 619. 1201 MULCH - PLAN | | | |
0470| QUANTI TY | 550. 000| | |
| | UN | I |
| 620. 58 EROSI ON CONTROL | | | |
0480| GEOTEXTI LE | 2100. 000| | |
I | M2 I I |
| 621. 025 EVERGREEN TREES | | | |
0490| (900 MM - 1200 MV) GROUP | 18. 000| | |
| A | EA | I |
| 621. 026 EVERGREEN TREES | | | |
0500| (900 MM - 1200 MV) GROUP | 12. 000| | |
| B | EA | I |
| 621. 126 SMALL DECI DUOUS | | | |
0510| TREES (1800 MM - 2400 | 6. 000| | |
| M) GROUP A | EA | | |
| 621. 178 MEDI UM DECI DUOUS | | | |
0520| TREES (1800 MM - 2400 | 7.000| | |
| M) GROUP A | EA | | |
| 621. 546 DECI DUOUS SHRUBS | | | |
0530| (600 MM - 900 MV) GROUP | 12. 000 | |



MAI NE DEPARTMENT OF TRANSPORTATI ON PAGE: 6
DATE: 031028
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: 010210. 00 PROJECT(S): 010210. 00
STP- 1065( 400) X
CONTRACTOR
LI NE| | TEM | APPROX. | UNTPRCE | BID AVOUNT
| DESCRI PTI ON | QUANTITY  |--cmmmmmmmmcoo | mmmmmme e e
| AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 627. 76 TEMPORARY

0540| PAVEMENT NMARKI NG LI NE, | LUMP

| Wil TE OR YELLOW |

| 629. 05 HAND LABOCR, |
0550| STRAI GHT TI ME |
I

| HR

| 631. 111 TRACTOR MOUNTED |
0560| HYDRAULI C HAMMVER |

| | HR

| 631. 12 ALL PURPOSE |
0570| EXCAVATOR (1 NCLUDI NG |

| OPERATOR) | HR

| 631. 131 SMALL |
0580| BULLDOZER- GRADER |

| (1 NCLUDI NG OPERATOR) | HR

| 631. 14 GRADER (| NCLUDI NG |
0590| OPERATOR) |

| | HR

| 631.172 TRUCK - LARGE |
0600]| (| NCLUDI NG OPERATOR) |

| | HR

| 631. 18 CHAI N SAW RENTAL |
0610| (1 NCLUDI NG OPERATOR) |

| | HR

| 631. 32 CULVERT CLEANER |
0620| (1 NCLUDI NG OPERATOR) |

| | HR

| 639. 19 FI ELD OFFI CE TYPE |
0630| B |

I | EA



MAI NE DEPARTMENT OF TRANSPORTATI ON PAGE: 7

DATE: 031028
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: 010210. 00 PROJECT(S): 010210. 00
STP- 1065( 400) X
CONTRACTOR
LI NE| | TEM | APPROX. | UNTPRCE | BID AVOUNT
NO | DESCRI PTI ON | QUANTITY  |--emmccmmmmmon IR
| AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 656. 75 TEMPORARY SO L | | | | |
0660| EROSI ON AND WATER | LUMP | LUMP | | |
| POLLUTI ON CONTROL | | | | |

| 658. 20 ACRYLI C LATEX |
0670| COLOR FI NI SH, GREEN | 11. 500] | | |
|

| 659. 10 MOBI LI ZATI ON | | | | |
0680| | LUMP | LUMP | | |

| 660. 21 ON- THE- JOB | |
0690| TRAI NI NG (Bl D) | 2000. 000| | | |
|



Pittston-Whitefield-Jeffer son
PIN 10210.00, ST P-1065(400)X
C.H.I.P./Leve Il Overlay
Route 126

GENERAL OUTLINE OF WORK

Section A: Station 10+240 to 10+830 - Vertical Alignment Change Only
0 Remove the existing pavement for use as PM-RAP as described in the 310
specification. Gravel must be placed within 25mm of the original
pavement grade by the end of the day as stated in the General Notes. All
sod, tar-penetrated strips and other unsuitable material on the shoulder or
mainline shall be removed to the extent required by the Resident (payment
incidental to Item 304, gravel). Add gravel to obtain the required
centerline elevation and cross slope for the entire roadway and shoulder
width. Place PM-RAP (75mm), binder (40mm) and surface (30mm).
Ditching will be paid as Item 203.2001, Common Excavation Plan
Quantity. Saw cut the joint at station 10+240 with payment incidental to
the contract.
Section B: Station 10+830to 11+300 - No Significant Horizontal or Vertical
Alignment Changes
0 Rehabilitate the shoulder as per the 204 specifications and the typical
sections. Remove the existing pavement for use as PM-RAP as described
in the 310 specification. Gravel must be placed within 25mm of the
original pavement grade by the end of the day as stated in the General
Notes. Add gravel to restore the origina centerline elevation and the
required cross slope for the entire roadway and shoulder width. Place PM-
RAP (75mm), binder (40mm) and surface (30mm). The new centerline
elevation should be 145mm higher than the original. Ditching and In-
Slope rehabilitation shall be performed and paid for under appropriate
items as needed.
Section C: Station 11+300 to 11+340 - Vertical Alignment Change Only
0 Similar to Section A above.
Section D: Station 11+340 to 11+420 - Full Depth Excavation
0 Remove the existing pavement for use as PM-RAP as described in the 310
specification. Gravel must be placed within 25mm of the original
pavement grade by the end of the day as stated in the General Notes.
Remove any undesirable material from the shoulder areas (payment
incidental to the gravel item). Add borrow, or excavate, to required sub-
grade and cross slope. Add two feet of gravel. Place PM-RAP (75mm),
binder (40mm) and surface (30mm). Ditching will be paid as Item
203.2001, Common Excavation Plan Quantity.
Section E: Station 11+420 to 11+440 - Vertical Alignment Change Only
o0 Similar to Section A above.
Section F: Station 11+440 to 11+570
o Do not remove any pavement. Place 30mm of surface pavement, Item
403.210. Taper the shouldersto 0 at 3" off the guardrail posts.
Section G: Station 11+570to 11+780 - Vertical Alignment Change Only
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Pittston-Whitefield-Jeffer son
PIN 10210.00, ST P-1065(400)X
C.H.I.P./Leve Il Overlay
Route 126

GENERAL OUTLINE OF WORK

0 Similar to Section A above, except for station 11+640 to 11+720 which
will be full depth excavation similar to Section D above.

Section H: Station 11+780 to 12+560 - No Significant Horizontal or Vertica
Alignment Changes

o Similar to Section B above.

o0 Thereisashift of the proposed alignment through thisarea. The scope of
work and pay itemswill still be as described in Section B above.

Section |: Station 12+560 to 12+620 - Vertical Alignment Change Only

0 Similar to Section A above.

Section J: Station 12+620 to 12+840 - Horizontal Realignment (See Detalils)

0 Remove the existing pavement for use as PM-RAP as described in the 310
specification. Clear all vegetation for aminimum of 10.0 meters either
side of the new centerline. Payment will be made under Item 201.111,
Clearing. Grub out all vegetation and undesirable material. Add borrow
or excavate to required sub-grade and cross slope. Add two feet of gravel.
Place PM-RAP (75mm), binder (40mm) and surface (30mm). Ditching
will be paid as Item 203.2001, Common Excavation Plan Quantity.

0 Build the extension of Libby Lane to meet the new alignment at station
12+720 Lt. Add borrow or excavate to the required sub-grade as shown
on the profile, at a-3% cross slope. Add anew 450mm Option |11 cross
pipe within the ditch line of Route 126. Add two feet of gravel. Place
binder (45mm) and surface (30mm). Shape ditchesto fit surrounding
ground. Ditching and In-Slope rehabilitation along the new section of the
side road shall be performed and paid for under appropriate items as
needed.

Section K: Station 12+840 to 13+490 - Vertica Alignment Change Only
o0 Similar to Section A above.
Section L: Station 13+490 to 14+250 - No Significant Horizontal or Vertical
Alignment Changes
0 Similar to Section B above.
Section M: Station 14+250 to 14+340 - Vertical Alignment Change Only
o0 Similar to Section A above.
Section N: Station 14+340 to 14+720 - Full Depth Excavation

o0 Similar to Section D above. Contains the intersection to the Cooper Road.
See plan views for details.

Section O: Station 14+720 to 15+300 - Vertical Alignment Change Only

0 Similar to Section A above, except for station 14+780 to 15+300 which
will not have an alignment change similar to Section B above.

Section P: Station 15+300 to 16+700 - Overlay Section with No Significant
Horizontal or Vertical Alignment Changes
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Note:

Pittston-Whitefield-Jeffer son
PIN 10210.00, ST P-1065(400)X
C.H.I.P./Leve Il Overlay
Route 126

GENERAL OUTLINE OF WORK

0 Place shim to the given cross slopes. Rehabilitate shoulders as per the 204
specification and the typical sections. Place a 30mm wearing surface and
50mm shoulder pavement, as per the typical sections.

0 Build shouldersto 1.8 metersfor station 15+296 to 15+976 left and station
15+389 to 15+991 right.

0 Removethe Western most “dogleg” of the Townhouse Road. Remove the

existing pavement for use as PM-RAP as described in the 310
specification. Excavate material to slope the ground away from the
Townhouse Road. Payment for excavation will be made under the
appropriate equipment rental items. See plan view for details.
Section Q: Station 16+700to 17+140 - Overlay Section with No Significant
Horizontal or Vertical Alignment Changes

o Mill the existing pavement to the depths and cross slopes as directed in the

field. Place shim and surface as described in Section P above. Build
shouldersto 1.5 meters and place Cape Cod style curbing as shown in the
typical sections.
Section R: Station 17+140 to 19+180 - Overlay Section with No Significant
Horizontal or Vertical Alignment Changes
o Similar to Section P above.
Section S: Station 19+180 to 19+320 - Vertical Alignment Change Only
0 Similar to Section A above.
Section T: Station 19+320 to 19+660 - Full Depth Excavation
0 Similar to Section D above.
Section U: Station 19+660 to 20+230 - Vertical Alignment Change Only
0 Similar to Section A above.
Section V: Station 20+230 to 21+620 - No Significant Horizontal or Vertica
Alignment Changes
o0 Similar to Section B above.

Plans, Cross-Sections, and Computations are available at the Divison 5 MDOT
officein Rockland. Contact Sterling Paul.
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Specia Provision

Section 652

Maintenance of Traffic(Traffic Control)
December 10, 2001

Supercedes April 24, 1998

SPECIAL PROVISION
SECTION 652

MAINTENANCE OF TRAFFIC
(Traffic Control)

652.7 Method of Measurement. This entire Subsection is revised to read:
Traffic Control Supervisor, furnishing, instalation, and maintenance of dl traffic control
devices will be measured as one lump sum for all work authorized and performed.

652.8 Basisof Payment. Thisentire Subsection isrevised to read:

Traffic Control will be paid for at the contract lump sum price. Payment will be full
compensation for the Traffic Control Supervisor, approach signs, work area signs, drums,
cones, panel markers, barricades, arrow boards etc. and maintenance thereof including the
setting up and taking down of lane closures as many times as necessary shall be considered
part of the lump sum price.

Maintenance of signs includes. replacing devices damaged, lost, or stolen, and cleaning and
moving as many times as necessary throughout the life of the contract, regardless whether the
work areas or projects are geographically separated or not separated.

The Lump Sum will be payable in installments as follows. 5% of the Lump Sum once the
approach signing is complete and approved, with the 95% balance to be paid as the work
progresses at arate proportional to the percentage completion of the Contract.

Failure by the contractor to follow the Contracts 652 Special Provisions and/or The Manual
on Uniform Traffic Control Devices (MUTCD) and/or The Contractors own Traffic Control
Plan will result in a reduction in payment, computed by reducing The Lump Sum Total by
5% per occurrence. The Departments Resident Engineer or any other representative of The
Department reserves the right to suspend the work at any time and request a meeting to
discuss violations and remedies. The Department shall not be held responsible for any delay
in the work due to any suspension under thisitem.

All other requirements under the Standard Specifications Section 652 will be a part of the
lump sum item.

Therewill be no extra payment for thispay item after the expiration of contract time.

Payment will be made under:

Pay Item Pay Unit
652.39 Work Zone Traffic Control Lump Sum

lof1l



STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
REGIONAL PROGRAM

The following questions and responses apply to Whitefield-Jefferson Pins 10210.00 &
10654.00.

Question 1: If clearing is needed in ditch and new ditch areas, how will this be
paid?

Response:

CMPisnow performing clearing for the utility poles and we anticipate that
Thiswill constitute the majority of what is needed. Other clearing will be paid for
by rental items or force account.

Question 2: Will the existing rock walls need to be removed and reset? If so how
will this be paid?

Response:

Any rock walls that need to be removed and reset will be paid for by equipment
rental. Rocks removed and disposed of in ditch and new ditch areas will be
considered incidental to the ditch and new ditch areas.

Question 3: Whereisthe 900 mm option 111 culvert located?

Response:
Thisitem has been deleted.

Question 4: Should general note #10 be modified to say: All pavement milling
areas (except full depth excavation and earth fill areas which are subject to note
#11) will befilled with gravel to within 25 mm below existing centerline grade
prior to shutdown on the day the millings are removed. Payment will be under
Item 304.104 A.S.C.G. plan quantity.

Response:

Y es, thisnote is hereby changed to read: All pavement milling areas (except full
depth excavation and earth fill areas which are subject to note #11) will befilled
with gravel to within 25 mm below existing centerline grade prior to shutdown on
the day the millings are removed. Payment will be under Item 304.104 A.S.C.G.
plan quantity.

Question 5: The question was asked if granular borrow would be paid for in other
locations (areas not already noted in the contract book) if unsuitable excavation
for fill isavailable.

Response:

Y es, however every effort must be made (good construction practices and
schedule of work) to utilize the existing material. All borrow must be authorized
by the Resident Engineer prior to placement to be eligible for payment.



STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
REGIONAL PROGRAM

Question 6: In areas where additional fill is required immediately beneath the
existing roadway surface where 600 mm depth pay limit for item 304.104 is not
sufficient to make up the elevation increase, will fill in these areas be paid for as
granular borrow?

Response:

No, however the Resident Engineer could modify the contract asaresult of a
design change and require granular borrow should the need arise.

Question 7. MDOT computations for shoulder rehabilitation are 13,590 M? but
the contract amount is 18,321 M? Why?

Response

The computations for Pin 10654.00 were not included by the MDOT in the bid
package. The MDOT has reviewed the computations and feel that 18,321 M? is
the correct figure to use.

Question 8: The 652 specification states that flaggers are included in the lump
sum price, however thereis an item for flaggers in the contract.

Response:
Theintent isto pay for flaggers. The attached Special Provision 652 applies.

Question 9: No detailed x-sections were available for station 11+320-11+420.
Can the contractor assumethat if the actual quantity of excavation exceedsthe
estimated 1293 M? that they will be paid for the difference.

Response:

No. Plan quantity will be paid unless actual design changesand contract
modifications are made in the field.

Question 10: At areas where variable depth gravel isrequired, it is not clear from
the typicals or cross sections what depth of gravel is required in the widening
areas where the horizontal alignment is changing. (Station 12+740-12+820).
Response:

The quantities for plan quantity common excavation and plan quantity gravel
have been revised in the Schedule of Items to require between 600 mm and 750
mm of gravel in the realignment aress.

Question 11: Inreferenceto typical 1 of 6, what isthe minimum depth of
aggregate subbase required for shoulder rehabilitation when fill material must be
added to build a subgrade.

Response:
150mm is the minimum.



STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
REGIONAL PROGRAM
Question 12: How will excavation be paid for at stations 10+250-10+310,
10+640-10+680, 13+360-13+460, 20+150-20+220 since these areas are not listed
under Item 203.2001 plan quantity gravel.
Response:
The finish grade in these areas varies by approximately 100mm. If no gravel is
needed in these areas the regrading of existing gravel isincidental to Item 310.23
as stated in the 310 special provision. Once this material is regraded to the proper
slope we feel that the finish grade will be obtainable with no excavation required.

Question 13: General note #12 states that within variable depth gravel areas, all
sod, tar penetrated strips and other unsuitable material on the shoulder or mainline
shall be removed to the extent required by the Resident (payment shall be
incidental to item 304.104 plan quantity gravel). How will the gravel material in
these areas be paid?

Response:

Item 304.104 was revised in the Schedule of Itemsto account for this extra
material. It was estimated at a depth of 75mm.

Question 14: There are two wage rate determinations in the contract book, which
on applies?

Response:

The prevailing wage rate for each classification under this contract shall be the
higher of the two minimum wage rates regardless of the location of the work.

Question 15: Are the pavement depth for cores/borings available?
Response:

The following are the pavement depths as reported from our boring logs. These are informational
only and the contractor shall be responsible for verifying their correctness.

10+163
10+710
11+110
11+610
12+003
12+303
12+803
13+103
13+403
13+603

140 13+803 210 18+852 .080
130 13+903 .200 18+952 .080
120 14+384 170 19+452 210
130 14+884 170 19+552 150
150 15+884 .090 20+152 150
140 16+373 210 20+352 150
.200 16+973 150 20+871 .180
.160 17+373 .090 21+371 120
.160 17+973 110 21+771 150

130 18+452 .080





